STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 5

NUMBER OF BI DDERS 3
Bl D RANK

PAGE 1
10/ 05/ 05 I'N SHASTA COUNTY | N AND NEAR 10/ 06/ 05
02-0C3504 REDDI NG FROM ROUTE 273 TO 0.7 KM CONTRACT CCDE 'E '
02- SHA- 299- R24. 1/ 30. 3 WEST OF KERN DRI VE 41 CONTRACT | TEMS
RESURFACE ASPHALT CONCRETE FEDERAL AID ACST-P299-(149)E

P- P299- (149) E

DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

FUND TOTAL HA22 2,600, 000 TOTAL NUMBER OF WORKI NG DAYS 70
ENG NEERS EST 2,283,163.00 AMOUNT OVER 223,127. 00 PERCENT OVER EST 9.77
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
2,506, 290. 00 1 TULLI'S I NC 530 241-5105
00295418
P O BOX 493416 FAX 530 241-5570
REDDI NG CA 96049
2,584, 890. 00 2 J F SHEA CONSTRUCTI ON | NC 530 246-4292
00769989
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049- 4519
2,803,642.70 3 RON HALE CONSTRUCTI ON | NC 530 275-7844
00753630
P O BOX 795 FAX 530 275-7846

SHASTA LAKE CA 96019



02- 0C3504
02- SHA- 299
10/ 05/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2

10/ 06/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

APPLY A LI NE
ANDERSON CA

CONTRACTORS CHEM CAL
HAYWARD CA

JERRY LEE FORD
REDDI NG CA

MBI
LI VERMORE CA

TERRY HANSEN ELECTRI C
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

ASPHALT CONCRETE DI KE

ITEMS 6, 11 AND 36 THRU 38

| TEMS 14, 24 AND 25

| TEM 26

I TEMS 4, 10 AND 28 THRU 35 ( PARTI AL)
| TEMS 39 AND 40

| TEM 3 ( PARTI AL)



02- 0C3504
02- SHA- 299
10/ 05/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGCE 3
10/ 06/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
ANDERSON CA

JERRY LEE FORD
REDDI NG CA

TERRY HANSEN ELECTRI C
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

| TEM 23 ( PARTI AL)

I TEMS 10 AND 27 THRU 35

STRI PI NG AND MARKI NG

| TEM 26

| TEM5 39 AND 40

| TEM 3

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APPLY A LI NE
19652 N HI RSCH CT
ANDERSON CA 96007

MBI
1175 GREENVI LLE RD
LI VERMORE CA 94550

M KE BROMN ELECTRI C
561 A MERCANTI LE DR
COTATI CA 94931

CONTI NUED ON NEXT PAGE

I TEM5 6, 11 AND 36 THRU 38

I TEM5 10 AND 28 THRU 35

I TEMS 39 THRU 41 (PARTIAL)



02- 0C3504 Bl D245
02- SHA- 299 PACE 4
10/ 05/ 05 10/ 06/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 TRAFFI C SOLUTI ONS I TEMS 3 AND 4 ( PARTI AL)
8490 HARTMAR
REDDI NG CA 96002

TRUESDELL CORPORATI ON I TEMS 14, 24, 25 AND 41 (PARTIAL)
3529 E WOOD ST
PHCENI X AZ 85040



02- 0C3504 Bl D245

02- SHA- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 05/ 05 10/ 06/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00 750. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 25, 000. 00 25, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 120, 000. 00 120, 000. 00
5 (S) 120120 TYPE 111 BARRI CADE EA 31 150. 00 4, 650. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 300 11.00 3, 300. 00
7 (S) 120182 PORTABLE DELI NEATOR EA 170 30. 00 5, 100. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 6, 000. 00 6, 000. 00
9 (S) 035849 PORTABLE FLASH NG ARROW EA 2 500. 00 1, 000. 00
10 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 460 28. 00 12, 880. 00
11 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 280 39. 00 10, 920. 00
12 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 3, 666 10. 00 36, 660. 00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 11, 300 5. 00 56, 500. 00
14 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 3, 666 6.75 24, 745. 50
15 190101 ROADWAY EXCAVATI ON VB 1, 530 45. 00 68, 850. 00
16 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 74 55. 00 4,070. 00
17 198200 SUBGRADE ENHANCEMENT FABRI C MR 1, 850 2. 00 3, 700. 00
18 260201 CLASS 2 AGGREGATE BASE VB 900 55. 00 49, 500. 00
19 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 640 400. 00 256, 000. 00
20 390102 ASPHALT CONCRETE ( TYPE A) TONN 980 100. 00 98, 000. 00
21 390207 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 8, 460 110. 00 930, 600. 00
22 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 510 30. 00 15, 300. 00
AREA)
23 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 30 108. 35 3, 250. 50
24 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 84 2,675.00 224, 700. 00
25 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 3, 666 42.00 153, 972. 00
26 731502 M NOR CONCRETE (M SCELLANEOUS VB 1.1 2, 750. 00 3, 025. 00
CONSTRUCTI ON)
27 820132 OBJECT MARKER (TYPE L) EA 15 55. 00 825. 00
28 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 95 150. 00 14, 250. 00
29 (S) 839220 DOUBLE METAL BEAM GUARD RAI LI NG M 50 200. 00 10, 000. 00
(WOOD POST)
30 040035 CONCRETE BARRI ER EXTENSI ON M 12.9 2,900. 00 37, 410. 00
31 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE W\B) EA 16 2,700. 00 43, 200. 00
32 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 900. 00 900. 00
33 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 10 2,000. 00 20, 000. 00
34 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 7 5, 300. 00 37, 100. 00



02- 0C3504 Bl D245

02- SHA- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6

10/ 05/ 05 10/ 06/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 7 400. 00 2, 800. 00

36 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 310 48. 00 14, 880. 00

37 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 54, 900 .58 31, 842. 00

( SPRAYABLE)

38 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3,720 4.25 15, 810. 00

39 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 52, 650. 00 52, 650. 00

40 (S) 861502 MODI FY S| GNAL LS LUMP SUM 23, 650. 00 23, 650. 00

41 999990 MOBI LI ZATI ON LS LUMP SUM 80, 000. 00 80, 000. 00

TOTAL 2,506, 290. 00



| TEM
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02- 0C3504
02- SHA- 299
10/ 05/ 05

21, 000.
100, 000.
113.
16.

16.

10, 000.
7, 700.
22.

59.

26.

6.

12.

26.

26.

1.

51.
310.
93.
110.
32.
120.
2,234.
49.
30.

80.
121.
170.
4, 000.
3, 850.
1, 000.
2, 200.
5, 500.
550.
62.

5.
58, 000.

21000.
100000.
3503.
4950.
2720.
10000.
15400.
10120.
16632.
95316.
71190.
43992.
39780.
1924.
2220.
46098.
198400.
91140.
930600.
16575.
3600.
187656.
179634.
33.
1200.
11495.
8500.
51600.
61600.
1000.
22000.
38500.
3850.
19437.
41175.
18600.
58000.

SUMMARY

70.
330.
135.
145.
50.
255.
2,750.
33.
4, 000.
65.
150.
200.
2, 900.
2,700.
900.
2, 000.
5, 300.
400.

48.

4.
56, 000.

OF

REMA/

211200.
132300.
1226700.
25500.
7650.
231000.
120978.
4400.
975.
14250.
10000.
37410.
43200.
900.
20000.
37100.
2800.
14880.
31842.
15810.
56000.

N |

N G

B I

DDERS

Bl D245
PAGE 7
10/ 06/ 05



02- 0C3504
02- SHA- 299 SUMMARY OF REMA/
10/ 05/ 05
_______________________________ [ = m oo
SECOND | THI RD
BI D AMOUNT [ BI D AMOUNT
26, 000. 00 26000. 00| 27, 000. 00 27000. 00
125, 000. 00 125000. 00| 60, 000. 00 60000. 00
2,584, 890. 00 2,803,642.70

N

N G

B

DDERS

Bl D245
PACE 8
10/ 06/ 05



